ADDENDUM No. 1

TO THE

CONTRACT DOCUMENTS FOR CONSTRUCTION OF

FULTON SHOP BUILDING REROOF

PROJECT No. 22PW07

THIS ADDENDUM IS HEREBY MADE A PART OF THE CONTRACT DOCUMENTS DATED March 14, 2022, TO THE SAME EXTENT AS THOUGH IT WERE ORIGINALLY INCLUDED THEREIN.

ISSUED THIS 25th DAY OF March, 2022.

CITY OF ROSEBURG PUBLIC WORKS DEPARTMENT 900 SE DOUGLAS AVENUE ROSEBURG, OREGON 97470 (541) 492-6730 This addendum forms a part of the Contract Documents and modifies the original Bidding Documents dated March 14, 2022 as noted below. Acknowledge receipt of this addendum in the space provided on the Bid Form. Failure to do so may subject the Bidder to disqualification.

INFORMATION TO BIDDERS

- 1. Coring of the existing roof during the Pre-Bid meeting verified that there is one Built-up Roofing (BUR) system in place and is presumed to be the original roof. The roof assembly includes 2x6 decking, which can be seen from below, ½-inch plywood, and the existing BUR system. The BUR system is adhered directly to the plywood substrate without a separation layer. The BUR at the sample area measures 3/8-inch.
- 2. In response to the field verification, we will be altering the specifications and drawings to describe a partial roofing demo approach retaining most of the existing roof system. New roofing system will be a recover over the existing system.
- 3. Updated documents and specification describing this partial demo approach will be issued via the next addenda to be issued soon.
- 4. Additional site visits to view the roof during the bid period until 12:00 pm on Friday, April 1, 2022 can be scheduled. Contact Ryan Herinckx at 541-492-6884.

ATTACHMENTS

Pre-Bid Meeting Sign Up Sheet

END OF ADDENDUM NO. 1

Ryan Herinckx Project Manager

Topiect Manager

Issued March 25, 2022



Pre-Bid Meeting Sign Up

Client: City of Roseburg
Project: Fulton Shop Building Reroof

Page: March 23, 2022	
Company: Umprug Roofine	Roofins/Sheet metal Phone:
Umpqua Roofing Rep: Ernest Swinn	Phone: 541 430 3040
e.g. swinn@gmail.com	
	v
Company: Vitan Construction	Rooting / Sheet Metal
Rep:	Phone: 971-263-8434
Admin CVitan Construction. Com	
¥7	
Company:	Trade/System: Sysphia Marbites
Harrwon / Chruisle Rep: Daul Amos	Sysphia Manfritar Phone: (503) 481-5867
Paule harper winn - com	
Mckenzie Roofina	Trade/System: Roofing
Mckenzic Roofing Rep: Drew Dellinger	Phone:
Email: drew@mckroof.com	
Richards Remodeling	Trade/System:
Richards Remodeling Rep: Chris Vejnoska	Phone: 541-952-1374
chris Crichards remodeling.com	



Project:

Date:

Pre-Bid Meeting Sign Up

March 23, 2022

Fulton Shop Building Reroof

Client: City of Roseburg

Page: Trade/System: Phone: 541-673-0880 Company: Trade/System: Rep: Phone: Email: Company: Trade/System: Phone: Rep: Email: Company: Trade/System: Rep: Phone: Email: Company: Trade/System: Rep: Phone: Email: