

City of Roseburg Bid Opening Results

900 SE Douglas Avenue Roseburg, Oregon 97470
(541) 492-6866 info@roseburgorg.gov



Bid Opening Date:
June 3, 2025

Project Name: 2025 Garden Valley Blvd & Stewart Parkway
Pavement and Curb Ramp Improvements

Bid Opening and Bid
Receipt Deadline Time:
2:00 p.m.

Project Number: 25PW01


ADDENDUM(S): 1, 2, and 3

Bidder's Information:		Bid Total:
Name LTM, Incorporated dba Knife River Materials	Address P.O. Box 1427 Roseburg, OR 97470	Schedule A \$1,016,543.00 Bid Alternative \$37,950.00 Schedule B \$493,332.00
Phone 541-679-6744	Email greg.bastian@kniferiver.com	
☒ Bid Bond ☒ First Tier Subcontractor(s) ☒ Drug Testing ☒ PW Pre Bid Notice ☒ Pay Equity Compliance ☒ Addendums(s) _____ Electronic Bid or ☒ Paper Bid		
Name Guido Construction, Inc.	Address 190 NE Somerset Ct Roseburg, OR 97470	Schedule A \$938,654.80 Bid Alternative \$52,008.00 Schedule B \$460,300.50
Phone 541-672-7349	Email darby@guidoconstructioninc.com	
☒ Bid Bond _____ First Tier Subcontractor(s) ☒ Drug Testing ☒ PW Pre Bid Notice ☒ Pay Equity Compliance ☒ Addendums(s) _____ Electronic Bid or ☒ Paper Bid		
Name Brown Contracting, Inc.	Address P.O. Box 26439 Eugene, OR 97402	Schedule A \$1,073,926.00 Bid Alternative \$72,600.00 Schedule B \$519,897.00
Phone 541-338-9345	Email sean@browncontracting.net	
☒ Bid Bond _____ First Tier Subcontractor(s) ☒ Drug Testing ☒ PW Pre Bid Notice ☒ Pay Equity Compliance ☒ Addendums(s) ☒ Electronic Bid or _____ Paper Bid		
Name RiverBend Construction, Inc.	Address P.O. Box 1067 Eugene, OR 97440	Schedule A \$962,350.90 Bid Alternative \$57,750.00 Schedule B \$458,843.30
Phone 503-932-0315	Email james.kerr@rbmaterials.com	
☒ Bid Bond _____ First Tier Subcontractor(s) ☒ Drug Testing ☒ PW Pre Bid Notice ☒ Pay Equity Compliance ☒ Addendums(s) ☒ Electronic Bid or _____ Paper Bid		

Engineer's Estimate: Schedule A: \$1,127,214.00

Alternative Bid: \$75,900.00

Schedule B: \$460,178.00


Amy Nytes, City Recorder

ATTEST:


Autumn David, Human Resources Generalist